PROIECT NR. : TE-119/2015

INVESTITIA : “INLOCUIRE CONDUCTA TITEI @4*/%" + #8/%" COMANESTI-VERMESTI
IN ZONELE SUBTRAVERSARE LINIE CF SI DN PE O LUNGIME DE CIRCA 238m SI IN
ZONA PARAU URMENIS — SPATE TERMOCENTRALA PE O LUNGIME DE CIRCA
ZONA | — SUBTRAVERSARE LINIE CF SI DN

450m”

ANTEMASURATOARE : 253804 - MONTAJ CONDUCTA @4%/?" x 127m

NR SIMBOL
CRT ARTICOL DENUMIRE, SPORURI u.m. CANT. CALCUL CANTITATI
1 TSA12C1 Gropi identificare conducte m3 6 2buc x 3m3/buc
existente
2 TSA14C1 Gropi prizare la capetele m?3 20 3m x 2m x 1.6m x 2buc
conductei
3 TSF02B1 Sprijinire maluri m? 40
4 TSA05C1 Sapatura manuala ptr. conducta m?3 23 31m x (0.8m+0.7m)/2
127m — 96m(foraj si gropi x0.97m(1.27m-0.30m)
foreza) =31m
5 GDO09B1% Pat de nisip m?3 5 44m x 0.7m x 0.15m
127m -83m(foraj)
6 DAO5A1 Pamant cernut 10% m?3 5
7 TSDO1C1 Astupare sant manual m?3 49
8 TSD04D1 Compactare manuala m?3 49
9 M1J04B1 Asamblarea conductei montate to 1.7
in tub de protectie (83m)
10 6202818 Scad apa m?3 -0.68
11 AUT2505 Scad electrocompresor ore -2.329
12 AUT3304 Scad electropompa ore -2.72
13 GA02C1 Montaj cond. ingropata hm 0.44
14 2600294 Scad bitum kg -0.14
15 2600282 Scad bitum kg -2.64
16 2601913 Scad impaslitura m? -0.792
17 2601664 Scad carton bitumat m? -0.814
18 AUT4030 Scad topitor bitum ore -0.088
19 3278515 Teava preizolata 114.3x8mm m 128 127m x 1.003
L360N PSL2
20 NMB019621 Manopera montaj banda ore 1
avertizoare
21 7106636 Banda avertizoare m 48 127m — 83m(foraj) =
44m x 1.08
22 GDO6A1 Confectionare curbe buc 1
23 3278516 Teava 114.3x8.8mm L360N PSL2 m 3
24 GDO5B1 Montaj curbe 4” buc 1
25 M1L82A1 Probe martor suduri m 1
26 M1L24A1 Polizare suduri m 7




27 M1LO5A1 Gamagrafiere suduri 4” buc 19 Suduri4” =127m :
100% 10m + 1curbax 2 +
2cuplari

28 NMB222791 Control vizual suduri ore 1

29 M1J38A1 Poansonare suduri buc 19

30 GCo5C1 Probele conductei ( apa) hm 1.27

31 GCo6C1 Proba tronson la traversari buc 1

32 AUT2920 cimentruc ore 10

33 TFC02C1 Curatarea conductei m 127

34 GCo4cC1 Montare si demontare buc 1

echipament pentru curatare

35 3278098 Piston cu perii 4” buc 1

36 2222240 Dispozitiv spalare conducta buc 2

37 DF18B1 Montaj indicatori directie buc 3

38 3270001 Indicator directie traseu cond. buc 3

39 DH18B1 Scriere indicatori directie buc 3

40 DF24A1 Semnalizare lucrari pct 2

41 AUT3554 Buldozer ptr. tragere conducta ore 6

42 AUT6751 Macara 5Tf ore 8

43 TRA04B50 Asimilat cu transport utilaje to 40

( cimentruc, buldozer)
44 TRAO1A30 Transport nisip to 7.8
45 TRAO5A10 Transport apa ptr. compactare to 22.5
(4.9mc ), spalare cond (2.79mc)
si probe cond. (14.73mc)

46 TRI1ACO7E1 Incarcare materiale to 2.7

47 TRI1AC15E1 Descarcare materiale to 2.7

48 TRAO4A10 Transport materiale to 2.7




