
PROIECT NR. : TE-119/2015 

INVESTITIA : “INLOCUIRE CONDUCTA TITEI Ø41/2” + Ø85/8” COMANESTI-VERMESTI 
IN ZONELE SUBTRAVERSARE LINIE CF SI DN PE O LUNGIME DE CIRCA 238m SI IN 
ZONA PARAU URMENIS – SPATE TERMOCENTRALA PE O LUNGIME DE CIRCA 
450m”     ZONA I – SUBTRAVERSARE LINIE CF SI DN  

ANTEMASURATOARE : 253804 - MONTAJ CONDUCTA Ø41/2” x 127m 

NR 
CRT 

SIMBOL   
ARTICOL 

DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI 

1 TSA12C1 Gropi identificare conducte 
existente 

m3 6 2buc x 3m3/buc 

2 TSA14C1 Gropi prizare la capetele 
conductei 

m3 20 3m x 2m x 1.6m x 2buc 

3 TSF02B1 Sprijinire maluri m2 40  

4 TSA05C1 Sapatura manuala ptr. conducta 
127m – 96m(foraj si gropi 

foreza) = 31m 

m3 23 31m x (0.8m+0.7m)/2 
x 0.97m(1.27m-0.30m) 

5 GD09B1% Pat de nisip 
127m -83m(foraj) 

m3 5 44m x 0.7m x 0.15m 

6 DA05A1 Pamant cernut 10% m3 5  

7 TSD01C1 Astupare sant manual m3 49  

8 TSD04D1 Compactare manuala m3 49  

9 M1J04B1 Asamblarea conductei montate 
in tub de protectie (83m) 

to 1.7  

10 6202818 Scad apa m3 -0.68  

11 AUT2505 Scad electrocompresor ore -2.329  

12 AUT3304 Scad electropompa ore -2.72  

13 GA02C1 Montaj cond. ingropata hm 0.44  

14 2600294 Scad bitum kg -0.14  

15 2600282 Scad bitum kg -2.64  

16 2601913 Scad impaslitura m2 -0.792  

17 2601664 Scad carton bitumat m2 -0.814  

18 AUT4030 Scad topitor bitum ore -0.088  

19 3278515  Teava preizolata 114.3x8mm 
L360N PSL2 

m 128 127m x 1.003 

20 NMB019621 Manopera montaj banda 
avertizoare 

ore 1  

21 7106636 Banda avertizoare m 48 127m – 83m(foraj) = 
44m x 1.08 

22 GD06A1 Confectionare curbe buc 1  

23 3278516 Teava 114.3x8.8mm L360N PSL2 m 3   

24 GD05B1 Montaj curbe 4” buc 1  

25 M1L82A1 Probe martor suduri m 1  

26 M1L24A1 Polizare suduri m 7  



27 M1L05A1 Gamagrafiere suduri 4”             
100%  

buc 19 Suduri 4” = 127m : 
10m + 1curba x 2 + 

2cuplari 

28 NMB222791 Control vizual suduri ore 1  

29 M1J38A1 Poansonare suduri buc 19  

30 GC05C1 Probele conductei ( apa ) hm 1.27  

31 GC06C1 Proba tronson la traversari buc 1  

32 AUT2920 cimentruc ore 10  

33 TFC02C1 Curatarea conductei m 127  

34 GC04C1 Montare si demontare 
echipament pentru curatare 

buc 1  

35 3278098 Piston cu perii 4” buc 1   

36 2222240 Dispozitiv spalare conducta buc 2  

37 DF18B1 Montaj indicatori directie buc 3  

38 3270001 Indicator directie traseu cond. buc 3  

39 DH18B1 Scriere indicatori directie buc 3  

40 DF24A1 Semnalizare lucrari pct 2  

41 AUT3554 Buldozer ptr. tragere conducta  ore 6  

42 AUT6751 Macara 5Tf ore 8  

43 TRA04B50 Asimilat cu transport utilaje  
( cimentruc, buldozer ) 

to 40  

44 TRA01A30 Transport nisip to 7.8  

45 TRA05A10 Transport apa ptr. compactare   
( 4.9mc ), spalare cond (2.79mc) 

si probe cond. (14.73mc) 

to 22.5  

46 TRI1AC07E1 Incarcare materiale to 2.7  

47 TRI1AC15E1 Descarcare materiale to 2.7  

48 TRA04A10 Transport materiale to 2.7  

 


