
PROIECT NR. :TE-119/2015 

INVESTITIA : “INLOCUIRE CONDUCTA TITEI Ø41/2” + Ø85/8” COMANESTI-VERMESTI 
IN ZONELE SUBTRAVERSARE LINIE CF SI DN PE O LUNGIME DE CIRCA 238m SI IN 
ZONA PARAU URMENIS – SPATE TERMOCENTRALA PE O LUNGIME DE CIRCA 
450m”     ZONA I – SUBTRAVERSARE LINIE CF SI DN  

ANTEMASURATOARE : 253805 - SUBTRAVERSARE CF SI DN CU CONDUCTA Ø41/2”  
( TUB PROTECTIE, INSTALATIE DE SCURGERE SI AERISIRE )  

NR 
CRT 

SIMBOL   
ARTICOL 

DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI 

1 GA09A1 Saparea tunelului, imbinarea si 
introducerea tevii de protectie 

m 83  

2 2600294 Scad bitum kg -13.28  

3 2600282 Scad bitum kg -926.28  

4 AUT4030 Scad topitor de bitum ore -4.98  

5 3278517 teava 273.0x8mm L245 PSL1 m 84.7 83m x 1.02(pierdere) 

6 IZL04B1 Montaj inele distantiere                
Spor: -100% mat. 

m 83  

7 7454771 Inele distantiere 4”-10” buc 85  

8 M1G12A1 Montaj presetupe ( 2 buc ) to 0.020  

9 3278518 Presetupa 4inch – 10inch buc 2  

10 GA11A1 Instalatie scurgere si aerisire      
( inclusiv sapare sant, gropi 

pentru recipient, preparare si 
turnare beton pentru soclu )  

buc 1  

11 2600282 Scad bitum kg -75  

12 6718518 Scad banda protectie m2 -16  

13 3117177 Scad teava scurgere m -41.2  

14 2600294 Scad bitum kg -2.2  

15 3278519 Teava 60.3 x 3.5mm L210 m 17  

16 6310172 Instalatie de aerisire                         
( confectie metalica ) 

kg 150  

17 3278520 Camin colectare scurgeri             
521 x 7.14mm , h = 3.5m 

buc 1  

18 M1J04B1 Confectionare instalatie de 
aerisire 

to 0.150  

19 M1J04D1 Confectionare camin scurgeri to 0.548  

20 IZA01B1 Sablare instalatie de aerisire 
(1mp) si camin(0.4mp), in 

vederea vopsirii 

m2 1.4  

21 IZD08B1 Vopsire inst. de aerisire si camin 
Spor: -100% mat. 

m2 2.8 2.8 m2 x 2 straturi  

22 6100091 Grund ( 2 straturi ) kg 0.4  

23 6100092 Email ( 2 straturi ) kg 0.3  



24 NMB222791 Control vizual ore 2  

25 TSA07C1 Gropi pentru foreza h<2m m3 123 10m x 6m x 1.7m(2m-
0.30m) + 3m x 4m x 

1.7m(2m-0.30m) 

26 TSA07F1 Gropi pentru foreza h>2m m3 36 10m x 6m x 0.5m + 3m 
x 4m x 0.5m 

27 TSF03B1 Sprijinire maluri m2 58 10m x 2.2m(2.5m-
0.30m) x 2buc + 3m x 
2.2m(2.5m-0.30m) x 

2buc 

28 DA05A1 Pamant cernut m3 16 159 m3 x 10% 

29 TSD01C1 Astupare gropi foreza m3 159  

30 TSD04D1 Compactare gropi foreza m3 159  

31 AUT6751 Macara 5tf ore 4  

32 TRA05A10 Transport apa ptr. compactare to 15.9 0.1 m3 apa / m3 
pamant 

33 TRI1AC07E1 Incarcare materiale to 5.5  

34 TRA04A10 Transport materiale la santier to 5.5  

35 TRI1AC15E1 Descarcare materiale to 5.5  

36 MDTC4622050 Transport macara la si de la 
santier 

buc 1  

 


