PROIECT NR. : TE-119/2015

INVESTITIA : “INLOCUIRE CONDUCTA TITEI @4*/%" + #8/%" COMANESTI-VERMESTI
IN ZONELE SUBTRAVERSARE LINIE CF SI DN PE O LUNGIME DE CIRCA 238m SI IN
ZONA PARAU URMENIS — SPATE TERMOCENTRALA PE O LUNGIME DE CIRCA
ZONA Il - PARAU URMENIS — SPATE TERMOCENTRALA

450m”

ANTEMASURATOARE : 253905 - MONTAJ CONDUCTA @4Y/?" x 830m

NR SIMBOL
CRT ARTICOL DENUMIRE, SPORURI u.m. CANT. CALCUL CANTITATI
1 TSA12C1 Gropi identificare conducta m3 45 15buc x 3m3/buc
existenta
2 TSA14C1 Gropi prizare la capetele m?3 20 3m x 2m x 1.6m x 2buc
conductei
3 TSF02B1 Sprijinire maluri m? 110
4 TSA05C1 Sapatura manuala ptr. conducta m?3 610 449m x (1.8m+1m)/2 x
477m — 28m(foraj si gropi 0.97m(1.27m-0.30m)
foreza) = 449m
5 TSCO04B1 Sapatura mecanizata cond. 100 3.58 167m x 1.4m x 0.97m
353m — 6m(drum pietruit) m?3 +180m x 0.75m x
=347m 0.97m(1.27m-0.30m)
6 TSEO1C1 Nivelare manuala fund sant la 100 2.50 347m x 0.7m + 6m x
sapatura mecanizata m? im
7 GD09B1% Pat de nisip m?3 85 809m x 0.7m x 0.15m
830m -21m(foraj si drum pietr.)
8 DAO5A1 Pamant cernut 10% m?3 100
9 TSDO1C1 Astupare sant manual m3 675
10 TSDO3C1 Astupare sant mecanizat 100 3.58
m3
11 TSD04D1 Compactare manuala m3 675
12 TSDO5B1 Compactare mecanizata 100 3.58
m3
13 GA02C1 Montaj cond. in teren normal hm 8.30
14 2600294 Scad bitum kg -2.656
15 2600282 Scad bitum kg -49.8
16 2601913 Scad impaslitura m? -14.94
17 2601664 Scad carton bitumat m? -15.355
18 AUT4030 Scad topitor bitum ore -1.66
19 3278515 Teava preizolata 114.3x8mm m 833 830m x 1.003
L360N PSL2
20 NMB019621 Manopera montaj banda ore 8
avertizoare
21 7106636 Banda avertizoare m 874 830m — 15m(foraj) —
6m(drum) = 809m x
1.08




22 GDO6A1 Confectionare curbe buc 17
23 3278516 Teava 114.3x8.8mm L360N PSL2 m 51
24 GDO05B1 Montaj curbe 4” buc 25
25 3278521 Curba 30gr 5Dn 114.3x8.8mm buc 1
L360N
26 3278522 Curba 45gr 5Dn 114.3x8.8mm buc 4
L360N
27 3278523 Curba 90gr 5Dn 114.3x8.8mm buc 3
L360N
28 GB03C1 Montaj robinet buc 2
29 3270375 Robinet cu sertar Dn100 Pn63 buc 2
30 GBO05C1 Montaj flanse buc 4
31 3277709 Flansa cu gat Dn100 Pn63 buc 4
P285NH
32 GB06C1 Asamblare flanse per 4
Spor : - 100% mat.
33 3278222 Garnitura spirometalica Dn100 buc 4
Pn63
34 3278208 Prezon M24x 140 42CrMo4QT buc 32
35 3278041 Piulita M24 42CrMo4QT buc 64
36 M1J04D1 Confectionare protector robinet to 0.154
37 3277642 Protector robinet (materiale) buc 2
38 GBO08A1 Montaj protector robinet buc 2
Spor : - 100% mat.
39 AUT4030 Scad topitor bitum ore -0.22
40 M1L82A1 Probe martor suduri m 2
41 M1L24A1 Polizare suduri m 50
42 M1LO5A1 Gamagrafiere suduri 4” buc 31 Suduri 4” =830m :
20% in fir curent si 100% la 10m + 25curbe x 2 +
traversari si cuplari 2cuplari
43 NMB222791 Control vizual suduri ore 7
44 M1J38A1 Poansonare suduri buc 135
45 GCo5C1 Probele conductei ( apa) hm 8.30
46 GCo6C1 Proba tronson la traversari buc 2
47 AUT2920 cimentruc ore 12
48 TFC02C1 Curatarea conductei m 830
49 GCo4C1 Montare si demontare buc 1
echipament pentru curatare
50 3278098 Piston cu perii 4” buc 1
51 2222240 Dispozitiv spalare conducta buc 2
52 IZAO1B1 Sablare protector rob.(2buc x m? 3
1.5mp/buc)
53 IZD08B1 Vopsire protector rob. m? 6 3m? x 2straturi
Spor : - 100% mat.
54 6100091 Grund ( 2 straturi) kg 0.8
55 6100092 Email ( 2 straturi) kg 0.7




56 DF18B1 Montaj indicatori directie buc 17
57 3270001 Indicator directie traseu cond. buc 17
58 DH18B1 Scriere indicatori directie buc 17
59 AUT6751 Macara 5Tf ore 8
60 TRA04B50 Asimilat cu transport utilaje to 40

( cimentruc, excavator )
61 TRAO1A30 Transport nisip to 130
62 TRAO5A10 Transport apa ptr. compactare to 213

(103.3mc ), spalare cond

(18.26mc) si probe cond.

(91.3mc)

63 TRI1TACO7E1 Incarcare materiale to 19
64 TRI1TAC15E1 Descarcare materiale to 19
65 TRAO4A10 Transport materiale to 19




