PROIECT NR. : TE-121/2015

INVESTITIA : “CONDUCTA TRANSPORT TITEI #10”*" GHERCESTI — ICOANA, IN 3
TRONSOANE”
GHERCESTI

TRONSON | — IESIRE STATIE, SUBTRAVERSARE DC CRAIOVA -

ANTEMASURATOARE : 255701 - DEMONTARE CONDUCTA EXISTENTA @10**

NR

SIMBOL

CRT ARTICOL DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI
1 TSA14D1 Gropi prizare la capetele cond. m? 34 5m x2m x 1.7m x 2buc
2 TSF02B1 Sprijinire maluri m’ 34
3 TSAO5D1 Sapatura manuala ptr. conducta m’ 27 30m x 0.6 x 1.5m

30m(incinta)
4 TSCO04B1 Sapatura mecanizata cond. 100 2.70 375m x 0.6m x
425m —30m(sap.man) — m’ 1.2m(1.5m —0.30m)
20m(foraj) =375m
5 TSD01D1 Astupare sant manual m’ 61
6 TSDO3C1 Astupare sant mecanizat 100 2.70
m3
7 TSD04D1 Compactare manuala m’ 61
8 TSDO5B1 Compactare mecanizata 100 2.70
m3
9 TRAO5A10 Transport apa ptr. compactare to 33.1 Calcul conform
consumurilor
prevazute in normele
de deviz
10 TFCO2F1 Spalarea conductei existente m 450
11 3278536 Piston cu perii 10” buc 1
12 M1J11A1 Montaj dispositive spalare cond. | to 0.500
13 2222240 Dispozitiv golire si spalare cond. | buc 2
14 CL17A1 Demont dispositiv spalare cond. to 0.500
15 M1A01B1 Montaj habe to 6
16 M1MO01B1 Demontare habe to 6
17 TRA04A50 Transport habe si dispositive to 6.500
spalare conducta
18 TRAO5A20 Transport apa spalare cond. to 47 Conform consumului
prevazut in norma de
deviz
19 12J11B1 Desfacerea izolatiei la capetele m’ 1
conductei
20 RPAC13C1 Taieri la capetele conductei si buc 4
subtraversare DC
Spor : +70% man.
21 GDO8F1 Confectionare si montaj capace | buc 4

pentru conducta existenta




22 M1MO5F1 Demontarea conductei m 405 425m —20m
existente (subtraversare DC)

23 M1MO6F1 Demontare curbe buc 6

24 AUT6751 Macara 5Tf ore 8

25 MDTC4622050 Transport macara la si de la buc 1

santier

26 TRAO04B50 Asimilat cu transport excavator to 20

27 TRI1ACO7E1 Incarcare materiale demontate to 19.7

28 TRI1TAC15E1 Descarcare materiale to 19.7

demontate
29 TRAO4A25 Transport materiale demontate to 19.7




