
PROIECT NR. : TE-121/2015 

INVESTITIA : “CONDUCTA TRANSPORT TITEI Ø103/4” GHERCESTI – ICOANA, IN 3 
TRONSOANE”    TRONSON I – IESIRE STATIE, SUBTRAVERSARE DC CRAIOVA - 
GHERCESTI 

ANTEMASURATOARE :   255703 - MONTAJ CONDUCTA Ø103/4” x 425m 

NR 
CRT 

SIMBOL   
ARTICOL 

DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI 

1 TSA14D1 Gropi prizare la capetele cond. m3 34 5m x 2m x 1.7m x 2buc 

2 TSF02B1 Sprijinire maluri m2 34  

3 TSA05D1 Sapatura manuala ptr. conducta  
30m(incinta) – 3m(groapa 

foreza) = 27m 

m3 41 27m x (1.4m+0.6m)/2 
x 1.5m 

4 TSC04B1 Sapatura mecanizata cond. 
425m – 27m(sap.man) – 

13m(gropi foreza) – 20m(foraj) 
=365m 

100 
m3 

3.95 365m x 
(1.2m+0.6m)/2 x 

1.2m(1.5m – 0.30m) 

5 TSE01D1 Nivelare manuala fund sant la 
sapatura mecanizata 

100 
m2 

2.19 365m x 0.6 

6 GD09B1% Nisip 10cm sub si peste 
conducta 

425m -20m(foraj) = 405m 

m3 104 405m x 0.6m x 0.5m – 
vol.cd.proiectata 

7 DA05A1 Pamant cernut 10% m3 47  

8 TSD01D1 Astupare sant manual m3 75  

9 TSD03C1 Astupare sant mecanizat 100 
m3 

3.95  

10 TSD04D1 Compactare manuala m3 75  

11 TSD05B1 Compactare mecanizata 100 
m3 

3.95  

12 GA04D1 Montaj conducta hm 4.25  

13 2600294 Scad bitum kg -1.7  

14 2600282 Scad bitum kg -37.4  

15 2601913 Scad impaslitura m2 -17  

16 2601664 Scad carton bitumat m2 -8.5  

17 AUT4030 Scad topitor bitum ore -0.854  

18 3278607 Teava preizolata 273.0x6.3mm 
L360N PSL2 

m 417 415m x 1.003 

19 3278576  Teava preizolata 273.0x7.1mm 
L360N PSL2 

m 10  

20 GD04F1 Cuplare la cond. existenta buc 2  

21 NMB019621 Man. montaj banda avertizoare ore 4  

22 7106636 Banda avertizoare m 438 425m – 20m(foraj) = 
405m x 1.08 

23 GD05E1 Montaj curbe 10” buc 6  



24 3278577 Curba 30gr 5Dn 273.0x8mm 
L360N 

buc 4   

25 3278578 Curba 90gr 5Dn 273.0x8mm 
L360N 

buc 2   

26 M1L82A1 Probe martor suduri m 1  

27 M1L24A1 Polizare suduri m 40  

28 M1L05C1 Gamagrafiere suduri 10”             
20% in fir curent si 100% la 

traversari si cuplari  

buc 20 Suduri 10” = 425m : 
12m + 6curbe x 1.5 + 

2cuplari 

29 NMB222791 Control vizual suduri ore 3  

30 M1J38A1 Poansonare suduri buc 46  

31 GC05G1 Probele conductei ( apa ) hm 4.25  

32 GC06G1 Proba tronson la traversari buc 1  

33 AUT2920 cimentruc ore 8  

34 TFC02F1 Curatarea conductei m 425  

35 GC04G1 Montare si demontare 
echipament pentru curatare 

buc 1  

36 3278536 Piston cu perii 10” buc 1   

37 2222240 Dispozitiv spalare conducta buc 2  

38 DF18B1 Montaj indicatori directie buc 5  

39 3270001 Indicator directie traseu 
conducta 

buc 5  

40 DH18B1 Scriere indicatori directie buc 5  

41 AUT6751 Macara 5Tf ore 4  

42 TRA04B50 Asimilat cu transport utilaje  
( cimentruc, excavator, macara 

lansator de conducte ) 

to 72  

43 TRA01A30 Transport nisip to 161  

44 TRA05A10 Transport apa ptr. compactare   
( 47mc ), spalare cond (44.2mc) 

si probe cond. (33.145mc ) 

to 125 Calcul conform 
consumurilor 

prevazute in normele 
de deviz 

45 TRI1AC07E1 Incarcare materiale to 18.7  

46 TRI1AC15E1 Descarcare materiale to 18.7  

47 TRA04A25 Transport materiale to 18.7  

 


