PROIECT NR. : TE-121/2015

INVESTITIA : “CONDUCTA TRANSPORT TITEI #10”*" GHERCESTI — ICOANA, IN 3

TRONSOANE”

GHERCESTI

TRONSON | — IESIRE STATIE, SUBTRAVERSARE DC CRAIOVA -

ANTEMASURATOARE : 255703 - MONTAJ CONDUCTA @10%’* x 425m

NR

SIMBOL

CRT ARTICOL DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI
1 TSA14D1 Gropi prizare la capetele cond. m? 34 5mx2m x 1.7m x 2buc
2 TSF02B1 Sprijinire maluri m’ 34
3 TSAO5D1 Sapatura manuala ptr. conducta m’ 41 27m x (1.4m+0.6m)/2

30m(incinta) — 3m(groapa x1.5m
foreza) =27m
4 TSCO04B1 Sapatura mecanizata cond. 100 3.95 365m x
425m — 27m(sap.man) — m’ (1.2m+0.6m)/2 x
13m(gropi foreza) — 20m(foraj) 1.2m(1.5m —0.30m)
=365m
5 TSEO1D1 Nivelare manuala fund sant la 100 2.19 365m x 0.6
sapatura mecanizata m’
6 GD09B1% Nisip 10cm sub si peste m’ 104 405m x 0.6m x 0.5m —
conducta vol.cd.proiectata
425m -20m(foraj) = 405m
7 DAO5A1 Pamant cernut 10% m> 47
8 TSD01D1 Astupare sant manual m’ 75
9 TSDO3C1 Astupare sant mecanizat 100 3.95
m3
10 TSD04D1 Compactare manuala m’ 75
11 TSDO5B1 Compactare mecanizata 100 3.95
m3
12 GA04D1 Montaj conducta hm 4.25
13 2600294 Scad bitum kg -1.7
14 2600282 Scad bitum kg -37.4
15 2601913 Scad impaslitura m’ -17
16 2601664 Scad carton bitumat m’ -8.5
17 AUT4030 Scad topitor bitum ore -0.854
18 3278607 Teava preizolata 273.0x6.3mm m 417 415m x 1.003
L360N PSL2
19 3278576 Teava preizolata 273.0x7.1mm m 10
L360N PSL2
20 GDO4F1 Cuplare la cond. existenta buc 2
21 NMB019621 Man. montaj banda avertizoare | ore 4
22 7106636 Banda avertizoare m 438 425m — 20m(foraj) =
405m x 1.08
23 GDO5E1 Montaj curbe 10” buc 6




24 3278577 Curba 30gr 5Dn 273.0x8mm buc 4
L360N
25 3278578 Curba 90gr 5Dn 273.0x8mm buc 2
L360N

26 M1L82A1 Probe martor suduri m 1
27 M1L24A1 Polizare suduri m 40
28 M1LO5C1 Gamagrafiere suduri 10” buc 20 Suduri 10” =425m :

20% in fir curent si 100% la 12m + 6curbe x 1.5 +

traversari si cuplari 2cuplari

29 NMB222791 Control vizual suduri ore 3
30 M1J38A1 Poansonare suduri buc 46
31 GCO05G1 Probele conductei ( apa) hm 4.25
32 GC06G1 Proba tronson la traversari buc 1
33 AUT2920 cimentruc ore 8
34 TFCO2F1 Curatarea conductei m 425
35 GC04G1 Montare si demontare buc 1

echipament pentru curatare
36 3278536 Piston cu perii 10” buc 1
37 2222240 Dispozitiv spalare conducta buc 2
38 DF18B1 Montaj indicatori directie buc 5
39 3270001 Indicator directie traseu buc 5

conducta
40 DH18B1 Scriere indicatori directie buc
41 AUT6751 Macara 5Tf ore
42 TRA04B50 Asimilat cu transport utilaje to 72
( cimentruc, excavator, macara
lansator de conducte )
43 TRAO1A30 Transport nisip to 161
44 TRAO5A10 Transport apa ptr. compactare to 125 Calcul conform
(47mc ), spalare cond (44.2mc) consumurilor
si probe cond. (33.145mc ) prevazute in normele
de deviz

45 TRI1ACO7E1 Incarcare materiale to 18.7
46 TRI1AC15E1 Descarcare materiale to 18.7
47 TRAO4A25 Transport materiale to 18.7




