PROIECT NR. : TE-121/2015

INVESTITIA : “CONDUCTA TRANSPORT TITEI #10’*" GHERCESTI — ICOANA, IN 3

TRONSOANE”

TRONSON IIl — VALEA DRAGHIEI

ANTEMASURATOARE : 255901 - DEMONTARE CONDUCTA EXISTENTA @10**

NR

SIMBOL

CRT ARTICOL DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI
1 TSA14D1 Gropi prizare la capetele cond. m? 34 5m x 2m x 1.7m x 2buc
2 TSFO2B1 Sprijinire maluri m? 34 5m x 1.7m x 4maluri
3 TSCO04B1 Sapatura mecanizata cond. 100 1.94 251m x 0.6m x

m’ 1.2m(1.5m —0.30m) +

5m(drum) x 1.4m x
1.8m

4 TSFO3B1 Sprijinire maluri m’ 18 5m x 1.8m x 2maluri
5 TSD01D1 Astupare sant manual m’ 34
6 TSDO3C1 Astupare sant mecanizat 100 1.94

m3
7 TSD04D1 Compactare manuala m’ 34
8 TSDO5B1 Compactare mecanizata 100 1.94

m3
9 TRAO5A10 Transport apa ptr. compactare to 22.8 Calcul conform

consumurilor
prevazute in normele
de deviz
10 TFCO2F1 Spalarea conductei existente m 300
11 3278536 Piston cu perii 10” buc 1
12 M1J11A1 Montaj dispositive spalare cond. to 0.500
13 2222240 Dispozitiv golire si spalare cond. | buc 2
14 CL17A1 Demont dispositiv spalare cond. to 0.500
15 M1A01B1 Montaj habe to 6
16 M1MO01B1 Demontare habe to 6
17 TRAO4A50 Transport habe si dispositive to 6.500
spalare conducta
18 TRAO5A20 Transport apa spalare cond. to 31 Conform consumului
prevazut in norma de
deviz
19 12)11B1 Desfacerea izolatiei la capetele m’ 0.5
conductei
20 RPAC13C1 Taieri la capetele conductei buc 2
Spor : +70% man.
21 GDO8F1 Confectionare si montaj capace | buc 2
pentru conducta existenta
22 M1MO5F1 Demontarea conductei m 256
existente

23 M1MO6F1 Demontare curbe buc 4




24 AUT6751 Macara 5Tf ore 8
25 MDTC4622050 Transport macara la si de la buc 1
santier
26 TRAO4B50 Asimilat cu transport excavator to 20
27 TRI1IACO7E1 Incarcare materiale demontate to 12.5
28 TRI1TAC15E1 Descarcare materiale to 12.5
demontate
29 TRAO4A25 Transport materiale demontate to 12.5




