
PROIECT NR. : TE-121/2015 

INVESTITIA : “CONDUCTA TRANSPORT TITEI Ø103/4” GHERCESTI – ICOANA, IN 3 
TRONSOANE”    TRONSON III – VALEA DRAGHIEI 

ANTEMASURATOARE : 255904 - MONTAJ CONDUCTA Ø103/4” x 256m 

NR 
CRT 

SIMBOL   
ARTICOL 

DENUMIRE, SPORURI U.M. CANT. CALCUL CANTITATI 

1 TSA14D1 Gropi prizare la capetele cond. m3 34 5m x 2m x 1.7m x 2buc 

2 TSF02B1 Sprijinire maluri m2 34 5m x 1.7m x 4maluri 

3 TSC04B1 Sapatura mecanizata cond. 100 
m3 

2.84 251m x 
(1.2m+0.6m)/2 x 

1.2m(1.5m – 0.30m) + 
5m(drum) x 1.4m x 

1.8m 

4 TSF03B1 Sprijinire maluri m2 18 5m x 1.8m x 2maluri 

5 TSE01D1 Nivelare manuala fund sant la 
sapatura mecanizata 

100 
m2 

1.57 251m x 0.6m + 5m x 
1.4m 

6 GD09B1% Nisip 10cm sub si peste 
conducta 

m3 67 251m x 0.6m x 0.5m + 
5m x 1.4m x 0.5m  – 

vol.cd.proiectata 

7 DA05A1 Pamant cernut 10% m3 32  

8 TSD01D1 Astupare sant manual m3 34  

9 TSD03C1 Astupare sant mecanizat 100 
m3 

2.84  

10 TSD04D1 Compactare manuala m3 34  

11 TSD05B1 Compactare mecanizata 100 
m3 

2.84  

12 GA04D1 Montaj conducta hm 2.56  

13 2600294 Scad bitum kg -1.024  

14 2600282 Scad bitum kg -22.528  

15 2601913 Scad impaslitura m2 -10.24  

16 2601664 Scad carton bitumat m2 -5.12  

17 AUT4030 Scad topitor bitum ore -0.514  

18 3278607 Teava preizolata 273.0x6.3mm 
L360N PSL2 

m 257 256m x 1.003 

19 GD04F1 Cuplare la cond. existenta buc 2  

20 NMB019621 Man. montaj banda avertizoare ore 4  

21 7106636 Banda avertizoare m 277 256m x 1.08 

22 GD05E1 Montaj curbe 10” buc 4  

23 3278577 Curba 30gr 5Dn 273.0x8mm 
L360N 

buc 4   

24 M1L82A1 Probe martor suduri m 1 1% din nr. suduri 

25 M1L24A1 Polizare suduri m 26 30 sud. x 0.86m/sud. 

  



26 M1L05C1 Gamagrafiere suduri 10”             
20% in fir curent si 100% la 

traversari si cuplari  

buc 13 Suduri 10” = 256m : 
12m + 4curbe x 1.5 + 

2cuplari 

27 NMB222791 Control vizual suduri ore 2  

28 M1J38A1 Poansonare suduri buc 30  

29 GC05G1 Probele hidraulice pentru 
conducta proiectata 

hm 2.56  

30 GC06G1 Proba tronson la traversari buc 1  

31 AUT2920 cimentruc ore 8  

32 TFC02F1 Curatarea conductei m 256  

33 GC04G1 Montare si demontare 
echipament pentru curatare 

buc 1  

34 3278536 Piston cu perii 10” buc 1   

35 2222240 Dispozitiv spalare conducta buc 2  

36 DF18B1 Montaj indicatori directie buc 4  

37 3270001 Indicator directie traseu 
conducta 

buc 4  

38 DH18B1 Scriere indicatori directie buc 4  

39 AUT6751 Macara 5Tf ore 4  

40 TRA04B50 Asimilat cu transport utilaje  
( cimentruc, excavator, macara 

lansator de conducte ) 

to 72  

41 TRA01A30 Transport nisip to 104  

42 TRA05A10 Transport apa ptr. compactare   
( 31.8mc ), spalare cond 

(26.624mc) si probe cond. 
(21.822mc ) 

to 81 Calcul conform 
consumurilor 

prevazute in normele 
de deviz 

43 TRI1AC07E1 Incarcare materiale to 11.5  

44 TRI1AC15E1 Descarcare materiale to 11.5  

45 TRA04A25 Transport materiale to 11.5  

46 MDTC4622050 Transport macara la si de la 
santier 

buc 1  

 


